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Projected 2007 Deliveries (Schedule A-12)

Contra Costa  Dos Amigos Pleasant Valley San Luis WD State-Delta | T-C Canal Relifts Westlands WD Wintu PP Shasta PP
PP PP PP Relifts PP Colusa County Kanawha Relifts
WD WD
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300 300
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2,461
85,761 973 6,545 620 973 150 10 3,000 3,199 2,461
($375,758) $2,033 $26,515 $2,267 $1,372 $1,041 $7 $6,074 $20,104 $21,636
($4.38) $2.09 $4.05 $3.66 $1.41 $6.94 $0.73 $2.02 $6.28 $8.79
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CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED M&I PROJECT USE ENERGY COSTS
DIRECT PUMPING
2007 M&l WATER RATES

Acre-Feet | Ratio of Acre-Feet For Water Ratesetting
M&l Irrigation M&l Irrigation Total Total $ M&l Irrigation
Used in Schedule A-10A

Storage:
Friant D&R 2/ 261 100.00% 100.00% 8,221 8,221
Shasta D&R (Includes Jdg F Carr PH) 2,016 4,175 32.57% 67.43% 100.00% 36,341 11,835 24,506
Columbia Mowry (Based on Avg. KWH's) 92,080 704,709 11.56% 88.44% 100.00% 17,229 1,991 15,238
Folsom Pump Plant 43,926 100.00% 100.00% 19,353 19,353
New Melones Dam & Reservoir 17,221 100.00% 100.00% 3,808 3,808
Gianelli WR Pump-Gen Plt 3/ 9,683 668,342 1.43% 98.57% 100.00% 3,333,214 47,604 3,285,610
Regen. Credit - San Luis PP 9,683 668,342 1.43% 98.57% 100.00% (2,128,673) (30,401) (2,098,272)
SFU Gianelli WR PGP (Direct Pumping) 104,625 40,383 72.15% 27.85% 100.00%

Conveyance Pumping:
Corning Pump Plant 16,241 100.00% 100.00% 80,143 80,143
Dos Amigos Pump Plant 4/ 13,257 945,467 1.38% 98.62% 100.00% 2,034,256 28,130 2,006,126
O'Neill Pump-Gen PIt 118,458 995,158 10.64% 89.36% 100.00% 1,340,452 142,587 1,197,864
Regen. Credit - O'Neill Pump-Gen Plt 118,458 995,158 10.64% 89.36% 100.00% (1,245) (132) (1,113)
Tracy Pump Plant 202,134 2,061,417 8.93% 91.07% 100.00% 8,822,013 787,801 8,034,212
In-Lieu of Tracy Pumping 113,749 113,749

Out-of-Basin Pumping:
Coyote PP 49,853 7,796 86.48% 13.52% 100.00% 140,697 121,670 19,027
Pacheco PP 104,625 40,383 72.15% 27.85% 100.00% 546,388 394,226 152,163

Used in Schedule A-11A Page 1

Direct Pumping:
Glenn Valley WD 1,060 100.00% 100.00%
Gianelli PGP - SFU 1/ 712,868 514,343 198,525
Contra Costa PP 85,761 100.00% 100.00% (375,758) (375,758)
Colusa CWD (Incl. Arb./Will O&M Office) 150 39,976 0.37% 99.63% 100.00% 278,505 1,041 277,464
Corning WD 10,069 100.00% 100.00% 54,654 54,654
Dunnigan WD 14,224 100.00% 100.00% 3,552 3,552
Kanawha WD 10 33,735 0.03% 99.97% 100.00% 24,576 7 24,568
Orland-Artois WD 39,750 100.00% 100.00% 73,315 73,315
Panoche WD - SLC 57,748 100.00% 100.00% 710 710
Westside WD 45,314 100.00% 100.00% 15,649 15,649
Pleasant Valley PP 6,545 79,727 7.59% 92.41% 100.00% 349,531 26,515 323,015
Pleasant Valley Relifts 19,808 100.00% 100.00% 32,802 32,802
Proberta WD 2,625 100.00% 100.00% 5,470 5,470
San Luis WD Relifts 620 72,973 0.84% 99.16% 100.00% 269,138 2,267 266,871
State-Delta PP - Cross Valley Canal 973 72,686 1,372 71,314
Westlands WD Relifts 3,000 717,547 0.42% 99.58% 100.00% 1,458,917 6,074 1,452,843
Wintu PP 3,199 11,868 21.23% 78.77% 100.00% 94,686 20,104 74,582
City of Shasta Lake (Shasta PP) 5/ 2,461 100.00% 100.00% 21,636 21,636
Dos Amigos PP - Cross Valley Canal 107,661 2,033 105,628

Reimbursable Billing 6,905

Project General 8,327

Nonreimbursable F&W 20,532

17,602,307 1,752,519 15,814,025
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FOOTNOTES]

1/ See Ratios in the Storage section
2/ Irrigation contractor receives class 2 water which is not charged for the storage component.
3/ According to MP-2810 (CB 06/93) only 70% of San Luis Canal Deliveries are stored in B.F. Sisk San Luis Reservoir and, therefore, require pumping by the WR Gianelli Pump-Generator.

4/ Excludes estimated San Luis WD deliveries before Dos Amigos. The calculation reflects the relationship between actual deliveries
versus actual exclusions over a five year period  ( 620 - 576 = 44).

| M&l Deliveries * |

Total Excluded Estimated

Ratio Exclusion
2001 535 484
2002 581 536
2003 687 630
2004 789 743
2005 822 781

3,414 3,174 0.92970 576
13,833 - 576 = 13,257

*  Provided annually by Valerie Ungvari, CVOCO

5

=

It was determined in late 2000 that Shasta PP serves the City of Shasta Lake exclusively and accordingly is not a pooled storage cost.
As a result, PUE O&M will proactively be allocated to this contractor beginning 2001.

6

=

Delivery Base has been modified. See Footnote 8/ on Schedule A-12 and associated MP-3400 Standard Operating Procedure (SOP).
Refer to IRR Sch A-11 for allocation of costs between Irrigation and M&I.

7/ Estimated fiscal year 2007 costs include adjustments for Contra Costa Pumping Plant and PG&E settlement costs.

Source:
M&l Sch. A-12
IRR Sch. A-11
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